NEW CONSTRUCTION PROJECTS

ATTACHMENT

State Allocation Board Implementation Committee
February 7, 2003

Implementation of AB 1506
Grant Adjustments for Labor Compliance Programs

Using Estimate Number 1

Project Cost Sq. Ft. Duration Capacity |Estimate 1 |Per Pupil |State Share]% of const cost
HS Addition $16,500,000 63,000118 months 540] $82,875| $153.47 $76.74 0.50%
New Elem $15,000,000 65,000]16 months 900) $75,225 $83.58 $41.79 0.50%
New High School $17,000,000 85,000118 months 1,200] $85,000 $70.83 $35.42 0.50%
New Middle School $25,000,000 150,000§35 months 1,500] $102,000 $68.00 $34.00 0.41%
New High School $75,000,000 325,000}37 months 3,500] $297,500 $85.00 $42.50 0.40%
Using Estimate Number 2

Project Cost Sq. Ft. Duration Capacity |Estimate 2 |Per Pupil

HS Addition $16,500,000 63,000]18 months 540] $60,320 | $111.70 $55.85 0.37%
New Elem $15,000,000 65,000]16 months 900] $55,840 $62.04 $31.02 0.37%
New High School $17,000,000 85,000}18 months 1,200] $60,320 $50.27 $25.13 0.35%
New Middle School $25,000,000 150,000135 months 1,500] $137,600 $91.73 $45.87 0.55%
New High School $75,000,000 325,000}37 months 3,500 $351,520 1 $100.43 $50.22 0.47%

Estimate No. 1

Estimate No. 2

Written estimate using 'not to exceed' figures. The basic hourly rate used was $85. The firm also proposed a
'start up' fee of 0.15% per project. This was not added in to the estimates because used hours, if any, were to be
applied to the fee. Thus, there may be an additional amount above the not to exceed amount in some cases.

For the first $10 million in contract cost, and for each additional $10 million of cost: 8 hr of inspection at $80 and 8
hrs of accounting at $60. The consultant also advised a 'start up' cost of from $10 to $20 thousand per project.
$20 thousand was added to each of the estimates above.
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MODERNIZATION PROJECTS

ATTACHMENT

State Allocation Board Implementation Committee
February 7, 2003

Implementation of AB 1506
Grant Adjustments for Labor Compliance Programs

Using Estimate Num

ber 1

Project Cost Sq. Ft. Duration Capacity |Estimate 1 |Per Pupil |State Share{% of const cost
A* Intermediate 99,600,000 12,408 9921 39,747 $40.07 $24.04 0.71%
BV High $2,000,000 28,199 4051 $15,479 $38.22 $22.93 0.77%
C High $1,200,000 21,189 237] $11,631 $49.08 $29.45 0.97%
H Elem $1,900,000 24,477 531] $13,436 $25.30 $15.18 0.71%
R Elem $2,400,000 29,784 475] $16,349 $34.42 $20.65 0.68%
S Elem $2,400,000 35,310 744] $19,383 $26.05 $15.63 0.81%
Totals $15,500,000 211,367 3,384] $116,025 $34.29 $20.57 0.75%
Using Estimate Number 2

Project Cost Sq. Ft._ Duration Capacity |Estimate 2 |Per Pupil JState Sharej% of const cost
A* Intermediate $5,600,000 72,408 992 $50,320 $50.73 $30.44 0.90%
BV High $2,000,000 28,199 405] $23,440 $57.88 $34.73 1.17%
C High $1,200,000 21,189 237] $23,440 $98.90 $59.34 1.95%
H Elem $1,900,000 24,477 531] $23,440 $44.14 $26.49 1.23%
R Elem $2,400,000 29,784 475] $30,160 $63.49 $38.10 1.26%
S Elem $2,400,000 35,310 744] $30,160 $40.54 $24.32 1.26%
Totals $15,500,000 211,367 3,384] $180,960 $53.48 $32.09 1.17%

Estimate No. 1

Estimate No. 2

Written estimate using 'not to exceed' figures. The basic hourly rate used was $85. The firm also proposed a
'start up' fee of 0.15% per project. This was not added in to the estimates because used hours, if any, were to be
applied to the fee. Thus, there may be an additional amount above the not to exceed amount in some cases. In
this estimate, the firm gave a quote for all the projects as a single contract. This quote was prorated here for the
purpose of the discussion.

For the first $10 million in contract cost, and for each additional $10 million of cost: 8 hr of inspection at $80 and 8
hrs of accounting at $60. The consultant also advised a 'start up' cost of from $10 to $20 thousand per project.
$10 thousand was added to each of the estimates above.
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